2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 1

CONSULTANT PACKAGE NO. DANE RURAL 1

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1640-01-72

USH 14

Wisconsin River — Mazomanie Road
lowa & Dane

12.23 miles

Pavement Replacement

Rural

moving operation

November 11, 2003

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work: Grading, pavement rubblization, crushed aggregate base course, asphaltic
concrete pavement, traffic control items & erosion control items.

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Medium
None
None
Yes
Yes
2-3

aggregate, concrete, asphalt density
Inspection, initial layout, materials testing, sampling, public relations

For more information contact: Mike Novey, Project Manager (608) 246-5319.
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CONSULTANT PACKAGE NO. DANE RURAL 2

Project I.D. #1 5420-00-71

Highway/Street: STH 113

Termini/Location: Knutson Drive — Division Street
County: Dane

Length: 5.35 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Staging, Road Closed

Letting Date: December 9, 2003

Anticipated Construction Cost: $4,000,000-$4,999,999
Project I.D. # 2 5420-00-72

Highway/Street: STH 113

Termini/Location: Yahara River Bridge & Approaches
County: Dane

Length: n/a

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: December 9, 2003

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Grading, breaker run stone, reinforced concrete culvert pipes, pavement
rubblization, structure, crushed aggregate base course, asphaltic concrete pavement, traffic control
items & erosion control items.

Complexity Level: Medium
Associated Contracts: DaneRural3 (ID 5954-02-73)
Restrictions: In stream work is allowed 5/15 — 9/15 & swallow nests have been

observed under the existing bridge.

Project Manager Required: No, WisDOT will supply the Project Manager

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: aggregate, concrete, asphalt density

Duties: Inspection, materials testing, sampling, public relations

For more information contact: Mike Novey, Project Manager (608) 246-5319.
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CONSULTANT PACKAGE NO. DANE RURAL 3

Project I.D. 5954-02-73

Highway/Street: CTHM

Termini/Location: CTHQ -STH 113

County: Dane

Length:

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Staging/New Alignment

Letting Date: April 13, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, breaker run stone, reinforced concrete culvert pipes, pavement

rubblization, concrete curb & gutter, crushed aggregate base course, asphaltic concrete pavement,
traffic control items & erosion control items.

Complexity Level: Medium
Associated Contracts: DaneRural2 (ID’s 5420-00-71/72)
Restrictions: None

Project Manager Required: No, WisDOT will supply the Project Manager

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: aggregate, concrete, asphalt density

Duties: Inspection, materials testing, sampling, public relations

For more information contact: Mike Novey, Project Manager (608) 246-5319.
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CONSULTANT PACKAGE NO. DANE RURAL 4

Project I.D. 1200-00-72
Highway/Street: USH 12, South Madison Beltline
Termini/Location: Marsh Road Overpass
County: Dane
Length: 0.90 mi
Project Type: New Bridge and Road Construction
Urban and/or Rural: Urban
Traffic Control: Road Closed, Shoulder and Lane Closures for South Beltline
Letting Date: January 13, 2004
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Bridge construction, grading, earthwork, base course, pavement, storm

sewer, curb & gutter, sidewalk, traffic control items, erosion control items, lighting

Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, and Asphalt Density

Duties: Inspection, initial layout, materials testing, sampling, and public relations

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.
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CONSULTANT PACKAGE NO. DANE RURAL 5

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1370-01-75

STH 16

Watertown Bypass (Boulder Road Intersection)
Dodge

0.5 mi

Highway Rehabilitation

Rural

Lane and Shoulder Closures, Moving Operation

May 11, 2004

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:

Grading, earthwork, asphalt concrete pavement, crushed aggregate base

course, traffic control items and erosion control items.

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Medium
None
None
Yes
Yes

1

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Initial Layout, and Materials Testing

For more information contact: Frederick J. Wisner, P.E. Project Manager (608) 246-3830.
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CONSULTANT PACKAGE NO. DANE RURAL 6

Project I.D. #1 1700-00-78

Highway/Street: STH 11, Shullsburg Road

Termini/Location: Benton - Fever River Bridge B-33-105

County: Lafayette

Length: 0.26 mi

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $500,000-$749,999

Project I.D. # 2 1700-01-76

Highway/Street: STH 11, Shullsburg Road

Termini/Location: Benton - Shullsburg Branch Bridge B-33-106

County: Lafayette

Length: 0.17 mi

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 3 1700-01-77

Highway/Street: STH 11, South Wayne Road

Termini/Location: Gratiot — Spafford Bridge B-33-107

County: Lafayette

Length: 0.22 mi

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Bridge construction, grading, structure, breaker run stone, crushed

aggregate base course, asphalt concrete pavement, traffic control items and erosion control items.

Complexity Level: Medium
Associated Contracts: Project ID #1, #2, and #3 are tied together as one project.
Restrictions: Small mouth bass fisheries and swallow nests have been observed under

the existing bridges.

Bridge demolition will be allowed between May 15 and August 15 to
account for swallows nesting and work with the potential to adversely
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affect the water quality of the stream should be completed between
June 15 and September 1 for small mouth bass fisheries.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt density, Sampling
Duties: Inspection, staking, and materials testing

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.
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CONSULTANT PACKAGE NO. DANE RURAL 7

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5411-01-61

USH 51, East Madison Beltline
Cottage Grove Road B-8, 210
Dane

0.20 mi

Bridge Painting Complete (BPC)
Urban

Staging and Lane Closures

March 9, 2004

Anticipated Construction Cost: $500,000-$749,999

Major Items of Work:
relations

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Painting of multi-steel girder bridge, traffic control items and public

High

None

Railroad coordination, wetlands
Yes

Yes

2

None
Bridge painting inspection and materials testing

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.
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CONSULTANT PACKAGE NO. DANE RURAL 8

Project I.D. 5490-00-71

Highway/Street: STH 30

Termini/Location: Thompson Road Roundabout

County: Dane

Length: 0.2 mi

Project Type: Highway Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staging and Lane Closures

Letting Date: April 13, 2004

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Grading, earthwork, base course, surface, pavement milling, crushed

aggregate base course, asphalt concrete pavement, traffic control items, erosion control items, curb
and gutter, sidewalk, lighting, storm sewer

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No, WisDOT will supply Project Manager

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, staking, and materials testing

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.
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CONSULTANT PACKAGE NO. DANE URBAN 1

Project I.D. 1200-00-60
Highway/Street: Verona Road, City of Madison
Termini/Location: Railroad Overpass — USH 12
County: Dane
Length: 0.68 miles
Project Type: SHRM
Urban and/or Rural: Urban
Traffic Control: No Detour; 1-2 Temporary Lane Closures
Letting Date: May 11, 2004
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Concrete Patches
Complexity Level: Medium
Associated Contracts: None
Restrictions: City ordinance for noise in the evening.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Concrete

Duties: Inspection and materials testing

For more information contact: Mike Rampetsreiter, PDS Project Manager, (608) 246-7917.
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CONSULTANT PACKAGE NO. DANE URBAN 2

Project I.D. #1 5992-05-64

Highway/Street: East Washington Avenue, City of Madison

Termini/Location: Blair Street to Thornton Avenue

County: Dane

Length: 1.01 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road open to traffic

Letting Date: January 13, 2004

Anticipated Construction Cost: $7,500,000 - $9,999,000

Project I.D. # 2 5992-07-68

Highway/Street: East Washington Avenue, City of Madison

Termini/Location: Blair Street to Thornton Avenue

County: Dane

Length: 1.01 miles

Project Type: Streetscape and Enhancement

Urban and/or Rural: Urban

Traffic Control: Road open to traffic

Letting Date: January 13, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 3 5992-07-83

Highway/Street: East Washington Avenue, City of Madison

Termini/Location: Blair Street to Thornton Avenue

County: Dane

Length: 1.01 miles

Project Type: Water Main

Urban and/or Rural: Urban

Traffic Control: Road open to traffic

Letting Date: January 13, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 4 5992-07-84

Highway/Street: East Washington Avenue, City of Madison

Termini/Location: Blair Street to Thornton Avenue

County: Dane

Length: 1.01 miles

Project Type: Sanitary Sewer

Urban and/or Rural: Urban

Traffic Control: Road open to traffic

Letting Date: January 13, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Excavation, grading, breaker run stone, crushed aggregate base course,

storm sewer, sanitary sewer, water main, concrete pavement, asphaltic concrete pavement, concrete
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curb and gutter, concrete sidewalk, permanent signing, pavement marking, street lighting, traffic
signals, arterial traffic management systems, tree plantings and landscaping.

Complexity Level: High
Associated Contracts: These four projects are tied together as one contract.
Restrictions: These projects are scheduled to have an interim completion date of

December 1, 2004 and a final completion date of June 30, 2005.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4-8

Required Certification: All

Duties: Public involvement, inspection, staking, and materials testing

For more information, contact: Janice Bennett, Consultant Project Manager at (608) 242-8038.
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CONSULTANT PACKAGE NO. DANE URBAN 3

Project I.D. 1112-07-74

Highway/Street: USH 151, IH 90/94 to Sun Prairie Road
Termini/Location: American Parkway to Main Street

County: Dane

Length: 2.038 miles

Project Type: Reconstruction and Interchange Construction
Urban and/or Rural:  Urban

Traffic Control: Road open to traffic

Letting Date: July 13, 2004

Anticipated Construction Cost: $15,000,000 and more

Major Items of Work: Excavation, grading, base course, concrete pavement, asphalt pavement, storm
sewer, curb and gutter, sidewalk, sanitary sewer, water main and bridge construction.

Complexity Level: Medium
Associated Contracts: 1112-07-75 (Water Main), 1112-07-76 (Sanitary Sewer)
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 6-8

Required Certification: All

Duties: Inspection, staking, and materials testing

For more information, contact: Janice Bennett, Consultant Project Manager, at (608) 242-8038.
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CONSULTANT PACKAGE NO. DANE URBAN 4

Project I.D. #1 1011-02-83
Highway/Street: USH 51 Interchange/l 39/90/94
Termini/Location: CTH CV to Token Creek County Park Road
County: Dane
Length: 1.124 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Road open to traffic with ramp detours
Letting Date: March 9, 2004
Anticipated Construction Cost: $3,000,000 - $3,999,999
Project I.D. # 2 6020-01-76
Highway/Street: USH 51/Madison to DeForest Road
Termini/Location: Token Creek County Park Road to Reardon Road
County: Dane
Length: 1.471 miles
Project Type: Pavement Replacement and Bridge Redecking
Urban and/or Rural: Urban
Traffic Control: Road open to traffic
Letting Date: March 9, 2004
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Removals, grading, under-drains, base course, concrete pavement,

asphaltic pavement, concrete curb and gutter, storm sewer, signing, traffic signals, traffic control,
erosion control, bridge redecking, and incidental items.

Complexity Level: Medium
Associated Contracts: These two projects are tied together as one project.
Restrictions: Special restrictions apply to peak travel periods, night-time hours and

lane closures.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-5

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing and public involvement

For more information, contact: Janice Bennett, Consultant Project Manager, at (608) 242-8038.
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CONSULTANT PACKAGE NO. NE 1

Project I.D. 1370-00-71
Highway/Street: STH 16 (Watertown Bypass)
Termini/Location: CTH “R” Intersection
County: Dodge
Length: 0.392
Project Type: Intersection Reconstruction and Traffic Signal Installation
Urban and/or Rural: Rural
Traffic Control: Staged Construction
Letting Date: May 11, 2004
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, base course, asphalt paving, concrete curb and gutter and

sidewalk, lighting, traffic signals, pavement marking, landscaping.

Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 0.5

Required Certification: Aggregate, concrete, asphalt density

Duties: Construction and material inspection and documentation

For more information contact: Teri Schopp, Project Manager, (608) 516-6467.
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CONSULTANT PACKAGE NO. NE 2

Project I.D. 1693-27-75
Highway/Street: Non-highway
Termini/Location: Concord Park & Ride Lot
County: Jefferson
Length: N/A
Project Type: Park & Ride Lot Construction
Urban and/or Rural: Rural
Traffic Control: N/A
Letting Date: May 11, 2004
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Grading, asphalt paving, lighting, ancillary concrete, pavement marking,
landscaping.
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, asphalt density

Duties: Construction and material inspection and documentation

For more information contact: Kurt Johnson, Project Manager, (608) 246-5358
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Project I.D. # 3
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

Anticipated Construction Cost:

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

(December 10, 2004)
Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO.

NE 3

3080-01-71

USH 12

USH 12/18 Intersection
Dane

0.241 miles
Reconstruction

Urban

Staged

November 11, 2003

$100,000--$249,999

3080-00-76

USH 12

USH 18 —Simonsen Street, Village of Cambridge
Dane

0.707 miles

Reconstruction

Urban

Detour

November 11, 2003
$2,000,000-%$2,999,999

3575-00-73
USH 12

Simonsen Street—STH 26, Cambridge—Ft. Atkinson
Jefferson

8.487 miles

Reconstruction

Rural

Detour

November 11, 2003

$10,000,000--$12,499,999

Earthwork, Concrete Pavement, Retaining Walls

Medium

Lighting Installation by Alliant (Village of Cambridge)

Completion dates for 3080-00-76 (June 30, 2004) and 3575-00-73

No

Yes

4-6

All certifications (aggregate, concrete, asphalt)
Inspection, staking, materials testing

For more information contact: Michelle M. Ellias, P.E., NE Unit Project Manager, (608) 245-2675.
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CONSULTANT PACKAGE NO. N\W 1

Project I.D. 5640-01-74
Highway/Street: STH 113
Termini/Location: North and South Shore Ferry Approaches
County: Columbia & Sauk
Length: 0.142 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Local Traffic Only
Letting Date: January 13, 2004
Anticipated Construction Cost: $750,000-999,999
Major Items of Work: Asphalt pavement, storm sewer, base course, curb and gutter

Complexity Level: Medium
Associated Contracts: None
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete, sampling

Duties: Materials testing, inspection

For more information, contact: Jim Buschkopf, Project Manager — (608) 246-3851
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CONSULTANT PACKAGE NO. NW 2

Project I.D. #1 5971-01-75
Highway/Street: STH 123
Termini/Location: Broadway Street, City of Baraboo
County: Sauk
Length: 0.27 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Detour - Local Traffic Only
Letting Date: January 13, 2004
Anticipated Construction Cost: $500,000-749,999
Project I.D. # 2 5971-01-76
Highway/Street: STH 123
Termini/Location: Baraboo River Bridge and Approaches
County: Sauk
Length: 0.16 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Detour
Letting Date: January 13, 2004
Anticipated Construction Cost: $1,400,000
Major Items of Work: Bridge B-56-166, asphalt pavement, storm sewer, base course, curb and
gutter
Complexity Level: Medium
Associated Contracts: None
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Concrete, Sampling
Duties: Inspection, material testing

For more information, contact: Jim Buschkopf, Project Manager — (608) 246-3851
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CONSULTANT PACKAGE NO. NW 3

Project I.D. 5573-00-60

Highway/Street: STH 136

Termini/Location: Baraboo River Bridges and Approaches
County: Sauk

Length: Structures

Project Type: Bridge Deck Overlays (SHRM)

Urban and/or Rural: Rural

Traffic Control: Road open. Stage construction.

Letting Date: November 11, 2003

Anticipated Construction Cost: $250,000 - $ 499,999

Major Items of Work: Concrete bridge overlays, concrete bridge approaches, beam guard
Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete, aggregate
Duties: Inspection, materials testing

For more information, contact: Mark Westerveld, Project Manager, 608-246-5355,
mark.westerveld@dot.state.wi.us
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CONSULTANT PACKAGE NO. NW 4

Project I.D. 1010-00-77
Highway/Street: IH 39
Termini/Location: Dane County Line — CTH ‘CS’ (SB)
County: Columbia
Length: 7.0
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Road open, staged construction
Letting Date: May 11, 2004
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Asphaltic concrete pavement, traffic control, beam guard, pavement
marking
Complexity Level: Low
Associated Contracts: None
Restrictions: Start date after Labor Day. Daytime work restrictions.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Asphalt density

Duties: Inspection, materials testing

For more information, contact: Mark Westerveld, Project Manager, (608) 246-5355,
mark.westerveld@dot.state.wi.us
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CONSULTANT PACKAGE NO. NW 5

Project I.D. 5070-00-75

Highway/Street: STH 154

Termini/Location: Ela Valley Creek Bridge and Approaches
County: Sauk

Length: Structure

Project Type: Bridge replacement

Urban and/or Rural: Rural

Traffic Control: Detour

Letting Date: April 13, 2004

Anticipated Construction Cost: $250,000 — $499,999

Major Items of Work: Structure replacement, concrete bridge approaches

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Low

Swallow nesting
None

Yes

None

0

N/A
Inspection

For more information, contact: Mark Westerveld, Project Manager, (608) 246-5355,
mark.westerveld@dot.state.wi.us
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CONSULTANT PACKAGE NO. SE 1

Project I.D. #1 1001-03-79

Highway/Street: 190

Termini/Location: Rock County bridges westbound lane

County: Rock Co.

Length: 14.87 mi.

Project Type: Bridge rehabilitation

Urban and/or Rural: Rural

Traffic Control: Traffic switched to EB side

Letting Date: August 12, 2003

Anticipated Construction Cost: $7,500,000-%$9,999,999

Project I.D. # 2 1001-04-73

Highway/Street: 190

Termini/Location: USH 14- lllinois State Line westbound lanes

County: Rock Co.

Length: 14.87 mi.

Project Type: Pavement Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Paved under traffic

Letting Date: August 12, 2003

Anticipated Construction Cost: $3,000,000- $3,999,999
Major Items of Work: Widen and repair existing bridges, overlay 190 with asphalt, traffic control
Complexity Level: High
Associated Contracts: These 2 projects are let as 1 contract.
Restrictions: Many interim dates that need to be met.
Project Leader Required: Yes
Support Staff Required: Yes
Anticipated Number: 4-5
Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking, materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.
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CONSULTANT PACKAGE NO. SE 2

Project I.D. #1 1001-02-77

Highway/Street: IH 90

Termini/Location: USH 14 interchange eastbound ramp
County: Rock

Length: 0.25 mi.

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Constructed under traffic

Letting Date: November 11, 2003

Anticipated Construction Cost: $750,000- $999,999
Project I.D. # 2 1001-02-86

Highway/Street: IH 90

Termini/Location: USH 14 interchange westbound ramp
County: Rock

Length: 0.25 mi.

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Constructed under traffic

Letting Date: November 11, 2003

Anticipated Construction Cost: $750,000- $999,999

Major Items of Work for 1001-02-77/86 grade, base, concrete pavement

Complexity Level: High
Associated Contracts: These 2 projects are let as 1 contract

Restrictions: None

Project Leader Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking, materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.
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CONSULTANT PACKAGE NO. SE 3

Project I.D. #1 1704-06-71

Highway/Street: STH 11

Termini/Location: USH 51 — IH 90

County: Rock

Length: 2.5 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Constructed under traffic

Letting Date: December 9, 2003

Anticipated Construction Cost: $5,000,000 - $7,499,999

Project I.D. # 2 3663-00-71

Highway/Street: STH 67

Termini/Location: Old CTH P & W intersection

County: Rock

Length: n/a

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: May 11, 2004

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Grade, base, asphaltic pavement
Complexity Level: Medium
Associated Contracts: These 2 projects are let separately but are combined into 1 consultant
contract.
Restrictions: None

Project Leader Required: No

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking, materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.
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CONSULTANT PACKAGE NO. SE4

Project I.D. #1 5990-03-60

Highway/Street: Local Street

Termini/Location: Beloit Ave. — Jackson St.

County: Rock

Length: n/a

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999

Project I.D. # 2 5990-03-61

Highway/Street: Local Street

Termini/Location: STH 351 — Kellogg Ave.

County: Rock

Length: n/a

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Constructed under traffic

Letting Date: February 10, 2004

Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Grade, base, concrete pavement
Complexity Level: High
Associated Contracts: These 2 projects are let as 1 contract

Restrictions: none

Project leader Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.
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CONSULTANT PACKAGE NO. SW1

Project I.D. 1209-02-73

Highway/Street: USH 151

Termini/Location: CTH ‘D’ — STH 126

County: Grant & Lafayette

Length: 7.7

Project Type: New Construction

Urban and/or Rural: Urban and Rural

Traffic Control: Road Closed

Letting Date: March 9, 2004

Anticipated Construction Cost: $10,000,000 - $12,499,999
Major Items of Work: Concrete Pavement, OGBC, CABC., asphalt shoulders
Complexity Level: Medium

Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4 — 6 people

Required Certification: Concrete, Asphaltic Density
Duties: Contract management, inspection

For more information contact: John Delaney, Project Manager, (608) 987-4307.
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CONSULTANT PACKAGE NO. SW 2

Project I.D. 1209-02-74

Highway/Street: USH 151

Termini/Location: Airport Road — CTH ‘D’

County: Grant

Length: 4.8 mi.

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: New Alignment, Staged

Letting Date: March 9, 2004

Anticipated Construction Cost: $10,000,000 - $12,499,999
Major Items of Work: Common excavation, rock excavation, retaining walls, OGBC, CABC.,

concrete pavement.

Complexity Level: Medium
Associated Contracts:

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 5-7

Required Certification: Concrete, Asphaltic Density
Duties: Contract management, inspection

For more information contact: John Delaney, Project Manager, (608) 987-4307.
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CONSULTANT PACKAGE NO. SW 3

Project I.D. 1209-02-75
Highway/Street: USH 151
Termini/Location: Dickeyville — Airport Road
County: Grant
Length: 2.7 mi.
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: New Alignment, Staged
Letting Date: April 13, 2004
Anticipated Construction Cost: $12,500,000-$14,999,999
Major Items of Work: Structures
Complexity Level: Medium

Associated Contracts:
Restrictions:

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Engineer with structures background & construction experience, concrete
testing.

Duties: Contract management of structures, and structure inspection

For more information contact: John Delaney, Project Manager, (608) 987-4307.
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CONSULTANT PACKAGE NO. FS1

Project I.D. 2004-01-07

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 1 Counties

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work Orders will be written against this Master Contract based on district

project needs until March 31, 2005.
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, staking, and material testing

For more information contact: William L. Oliva, Project Development Supervisor, (608) 246-7911.
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CONSULTANT PACKAGE NO. FS 2

Project I.D. 2004-01-08

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 1 Counties

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work: Varies by Project
Complexity Level: Low
Associated Contracts: Work Orders will be written against this Master Contract based on District

Project needs until March 31, 2005.
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, staking, and material testing

For more information contact: William L. Oliva, Project Development Supervisor, (608) 246-7911.
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CONSULTANT PACKAGE NO. FS 3

Project I.D. 2004-01-09

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: District 1 Counties

Length: Not Applicable

Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Urban and/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work Orders will be written against this Master Contract based on district

project needs until March 31, 2005.
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, staking, and material testing

For more information contact: William L. Oliva, Project Development Supervisor, (608) 246-7911.
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CONSULTANT PACKAGE NO. Traffic1

Project I.D. #1 5105-04-94
Highway/Street: Various Highways
Termini/Location: District Wide Long Line Pavement Marking
County: District Wide
Length: N/A
Project Type: Pavement Marking
Urban and/or Rural: Rural
Traffic Control: Road Open with Single Lane Closures
Letting Date: May 11, 2004
Anticipated Construction Cost: $250,000-499,999
Project I.D. # 2 5105-06-94
Highway/Street: Various Highways
Termini/Location: District Wide Long Line Pavement Marking
County: District Wide
Length: N/A
Project Type: Pavement Marking
Urban and/or Rural: Rural
Traffic Control: Road Open with Single Lane Closures
Letting Date: May 11, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: 4-Inch Epoxy Pavement Marking
Complexity Level: Low
Associated Contracts: None
Restrictions: No lane closures between the hours of 6:00am — 9:00am & 3:00pm —
6:00pm

Project Manager Required: No--WisDOT PM, but consultant project engineer needed

Support Staff Required: Yes
Anticipated Number: 1
Required Certification: None
Duties: Inspection

For more information contact: Mark Jensen, Project Manager, (608) 246-5362.
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CONSULTANT PACKAGE NO. Traffic 2

Project I.D. 5105-03-94

Highway/Street: Various Highways

Termini/Location: District Wide Refurbish Guide Signs

County: District Wide

Length: N/A

Project Type: Install New Type | Signs

Urban and/or Rural: Rural

Traffic Control: Road Open with Single Lane Closures

Letting Date: April 13, 2004

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Type | Signs, Concrete Masonry & High Strength Structural Steel
Complexity Level: Medium
Associated Contracts: None
Restrictions: No lane closures between the hours of 6:00am — 9:00am & 3:00pm —
6:00pm

Project Manager Required: No-WisDOT PM, but consultant project engineer needed

Support Staff Required: Yes
Anticipated Number: 1
Required Certification: None
Duties: Inspection

For more information contact: Mark Jensen, Project Manager, (608) 246-5362.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.

Project I.D. #1 6992-00-71

Highway/Street: Smith Road Bridge & Approaches, Town of Windsor
Termini/Location: Soo Line Railroad Bridge # B-13-559

County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: $500,000-$749,999

Project I.D. # 2 6992-00-73

Highway/Street: South Street Bridge & Approaches, Village of DeForest
Termini/Location: Yahara River Bridge # B-13-566

County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 3 5993-00-72

Highway/Street: Low Road Bridge & Approaches, Town of Middleton
Termini/Location: Black Earth Creek Bridge # B-13-560

County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 4 5956-00-71

Highway/Street: Spring Valley Road Bridge & Approaches, Town of Berry
Termini/Location: Branch of Halfway Prairie Creek # B-13-575
County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Structures, grading, base course, and asphaltic pavement.

Complexity Level: Low.
Associated Contracts: N/A
Restrictions: Smith Road — No construction window. South Street - All work that has

the potential to adversely affect the water quality of the stream should be completed between June 15
and September 15. Construction to take place during school's summer break; tentative dates of June
15 to September 1. Low Road - There are existing swallows nests. The bridge should be removed or
netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream
should be completed between April 15 and September 1. Spring Valley Road - All work that has the
potential to adversely affect the water quality of the stream should be completed between June 15 and
September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO.

Project I.D. #1 3679-00-71

Highway/Street: CTH N, Stoughton — IH 90 Road
Termini/Location: Branch Yahara River Bridge & Approaches # B-13-565
County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 2 3622-00-75

Highway/Street: Hillside Road Bridge & Approaches, Town of Albion
Termini/Location: Branch of Koshkonong Creek Bridge # C-13-146
County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: $0-$99,999

Project I.D. #3 5992-06-13

Highway/Street: Marsh View Bike Path, City of Madison
Termini/Location: Mayfair Avenue — Corporate Drive

County: Dane

Length: N/A

Project Type: Bike and Ped Path

Urban and/or Rural:  Urban

Traffic Control: N/A

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 4 5992-06-23

Highway/Street: STH 30 Bike/Ped Underpass Approaches, City of Madison
Termini/Location: Starkweather Creek Bridge B-13-555

County: Dane

Length: N/A

Project Type: Bike and Ped Path

Urban and/or Rural: Urban

Traffic Control: N/A

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Structures, including a prefabricated bridge and pipe culverts, grading,
base course, asphaltic pavement, lighting, and railroad crossing.

Complexity Level: Medium.
Associated Contracts: ID 5992-06-13 and ID 5992-06-23 are being let together.
Restrictions: CTH N - There are existing swallows nests. The bridge should be

removed or netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between June 15 and September 15. Hillside Road - All work that
has the potential to adversely affect the water quality of the stream should be completed between June
15 and September 15. Marsh View bike path and STH 30 underpass — No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 3

Project I.D. 5992-05-08

Highway/Street: CTH BW, West Broadway, City of Madison

Termini/Location: South Towne Drive — Bridge Road

County: Dane

Length: 0.61 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged construction

Letting Date: November 11, 2003

Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Grading, base course, asphaltic pavement, curb and gutter, storm sewer,

sidewalk, traffic signals, lighting, pavement marking, permanent signing and landscaping.

Complexity Level: High.
Associated Contracts: There is an AUP contract for the traffic signals under ID 5992-05-44.
Restrictions: 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T
N & Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 4

Project I.D. #1 5886-01-07

Highway/Street: Woodland Drive, Village of Waunakee

Termini/Location: Aldora Lane — Division Street

County: Dane

Length: 1.76 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed, local traffic only, signed detour

Letting Date: January 13, 2004

Anticipated Construction Cost: $1,000,000-%$1,999,999

Project I.D. #2 5886-01-09

Highway/Street: Woodland Drive, Village of Waunakee

Termini/Location: Aldora Lane — Division Street

County: Dane

Length: N/A

Project Type: Water Main

Urban and/or Rural: Urban

Traffic Control: Closed, local traffic only, signed detour

Letting Date: January 13, 2004

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Grading, base course, asphaltic pavement, curb and gutter, storm sewer,

water main, traffic signals, and lighting.
Complexity Level: High.

Associated Contracts: These projects are being let together. Also there will be an AUP contract
for the traffic signals.

Restrictions: Potential 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 5

Project I.D. #1 5992-07-46

Highway/Street: Nesbhitt Road, City of Madison

Termini/Location: Cross Country Road — Fitchrona Road

County: Dane

Length: 1.2 miles

Project Type: Reconstruction and Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Staged construction

Letting Date: February 10, 2004

Anticipated Construction Cost: $3,000,000-$3,999,999

Project I.D. #2 5992-07-67

Highway/Street: Nesbhitt Road, City of Madison

Termini/Location: Cross Country Road — Fitchrona Road

County: Dane

Length: N/A

Project Type: Badger Mill Creek Stream Realignment

Urban and/or Rural: Urban

Traffic Control: N/A

Letting Date: February 10, 2004

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Box culvert, grading, base course, asphaltic pavement, curb and gutter,

storm sewer, sidewalk, pavement marking, permanent signing and landscaping.

Complexity Level: High.
Associated Contracts: These projects are being let together.
Restrictions: 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 6

Project I.D. 5954-02-73

Highway/Street: CTH M, CTH Q — STH 113 Road

Termini/Location: Willow Road — STH 113

County: Dane

Length: 0.8 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged construction, possible detour

Letting Date: April 13, 2004

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, base course, concrete and asphaltic pavement, curb and gultter,

storm sewer, traffic signals, landscaping, detention basin, and railroad crossing.

Complexity Level: High.
Associated Contracts: STH 113 adjacent to CTH M will also be reconstructed.
Restrictions: Potential 7am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 1

Project I.D. #1 5722-00-70
Highway/Street: La Belle Street Bridge & Approaches, City of Boscobel
Termini/Location: Saunders Creek Bridge # B-22-238
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 13, 2004
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 5693-00-70
Highway/Street: Big Green Road Bridge & Approaches, Town of Woodman
Termini/Location: Big Green River Bridge # B-22-239
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 13, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base course, and asphaltic pavement.
Complexity Level: Low.
Associated Contracts: N/A
Restrictions: La Belle Street — All work that has the potential to adversely affect the

water quality of the stream should be completed between April 15 and September 15. Big Green
Road - Restrictions not yet known.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 1

Project I.D. #1 3607-05-73
Highway/Street: CTHV, CTH B — STH 89 Road
Termini/Location: N/A
County: Jefferson
Length: 0.455 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed, local traffic only
Letting Date: December 9, 2003
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 3639-00-71
Highway/Street: Manske Road Bridge & Approaches, Town of Milford
Termini/Location: Rock Creek Bridge # B-28-122
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: April 13, 2004
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 3637-00-73
Highway/Street: Rock River Road Bridge & Approaches, Town of Koshkonong
Termini/Location: Bark River Bridge # B-28-061
County: Jefferson
Length: N/A
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: June 8, 2004
Anticipated Construction Cost: $0-$99,999
Major Items of Work: Structure, concrete deck overlay, grading, base course, asphaltic

pavement, curb and gutter, retaining walls, and pavement marking.

Complexity Level: Medium.
Associated Contracts: N/A
Restrictions: Not yet known.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 1

Project I.D. 5768-00-72
Highway/Street: South River Road Bridge & Approaches, Town of Rock
Termini/Location: Rock River Bridge # B-53-241
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, signed detour
Letting Date: November 11, 2003
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Structure, grading, base course, and asphaltic pavement.
Complexity Level: Medium.
Associated Contracts: N/A
Restrictions: There are existing swallows nests. The bridge should be removed or

netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream
should be completed between June 15 and September 30. There are numerous construction
stipulations associated with doing work in the Rock River.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 2

Project I.D. 5989-02-54
Highway/Street: River Walk Bike & Pedestrian Path, City of Beloit
Termini/Location: Shirland Avenue — West Grand Avenue
County: Rock
Length: N/A
Project Type: Bike and Ped Path
Urban and/or Rural: Rural
Traffic Control: N/A
Letting Date: May 11, 2004
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Grading, asphaltic pavement, bridge rehabilitation, landscaping, and bike
railing.
Complexity Level: Medium.
Associated Contracts: N/A
Restrictions: Noise, and bridge rehab work will have restrictions regarding impact to

the Rock River; unknown at this time.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO.

Project I.D. #1 5067-00-73

Highway/Street: Marsh Road Bridge & Approaches, Town of Magnolia
Termini/Location: Branch Bass Creek Bridge B-53-233
County: Rock

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: September 9, 2003

Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 5067-00-74

Highway/Street: Old 92 Road Bridge & Approaches, Town of Magnolia
Termini/Location: Branch Allen Creek Bridge B-53-232
County: Rock

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: September 9, 2003

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5798-00-78

Highway/Street: CTHH, USH 14 — CTH M Road
Termini/Location: Condon Road - CTH M

County: Rock

Length: N/A

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Unknown

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 4 5942-00-71

Highway/Street: CTHH, CTH K- STH 81 Road
Termini/Location: Raccoon Creek Bridge & Approaches B-53-239
County: Rock

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: $100,000-$249,999
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Project I.D. #5 5859-00-73

Highway/Street: Shanghai Road Bridge & Approaches, Town of Spring Grove

Termini/Location: Tributary to the Oakley Branch Bridge # B-23-139

County: Green

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: November 11, 2003

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base course, and asphaltic pavement
Complexity Level: Low.
Associated Contracts: ID 5067-00-73 and ID 5067-00-74 are being let together.
Restrictions: Marsh Road and Old 92 Road — All work that has the potential to

adversely affect the water quality of the steam shall be completed between June 15 and September 1.
CTH H Bridge and CTH H Reconstruction - Restrictions not yet known. Shanghai Road — No
construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 1

Project I.D. #1 5322-00-71
Highway/Street: Churchill Road Bridge & Approaches, Town of Winfield
Termini/Location: Twin Creek Bridge # B-56-178
County: Sauk
Length: N/A
Project Type: Bridge Replacement and On Site Wetland Restoration
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: April 13, 2004
Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 5978-00-73
Highway/Street: Pickel Road Bridge & Approaches, Town of Ironton
Termini/Location: Tributary to Narrows Creek Bridge # B-56-175
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: December 9, 2003
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5855-00-72
Highway/Street: Narrows Valley Road Bridge & Approaches, Town of Washington
Termini/Location: Narrows Creek Bridge # B-56-177
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Temporary bypass
Letting Date: January 13, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base course, asphaltic pavement, and wetland
restoration.
Complexity Level: Low.
Associated Contracts: N/A
Restrictions: Churchill Road - There are existing swallows nests. The bridge should be

removed or netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between May 1 and September 1. Pickel Road — No construction
window. Narrows Valley Road - All work that has the potential to adversely affect the water quality of
the stream should be completed between May 15 and September 15.
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Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 2

Project I.D. #1 5677-00-74
Highway/Street: Ohio Road Bridge & Approaches, Town of Franklin
Termini/Location: North Branch of Honey Creek Bridge # B-56-174
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: December 9, 2003
Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 5853-00-72
Highway/Street: Keitel Road Bridge & Approaches, Town of Sumpter
Termini/Location: Otter Creek Bridge # B-56-173
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Temporary bypass
Letting Date: December 9, 2003
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5852-00-73
Highway/Street: Otter Creek Road Bridge & Approaches, Town of Prairie du Sac
Termini/Location: Otter Creek Bridge # B-56-176
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: February 10, 2004
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base course, and asphaltic pavement.
Complexity Level: Low.
Associated Contracts: N/A
Restrictions: Ohio Road - There are existing swallows nests. The bridge should be

removed or netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between April 15 and September 1. Keitel Road - All work that has
the potential to adversely affect the water quality of the stream should be completed between April 1
and September 1. Otter Creek Road - There are existing swallows nests. The bridge should be
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removed or netted prior to May 15. All work that has the potential to adversely affect the water quality
of the stream should be completed between June 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 3

Project I.D. 5963-00-70

Highway/Street: CTH B, Plain — Sauk City Road

Termini/Location: STH 23 - STH 60

County: Sauk

Length: 10.8 miles

Project Type: Resurfacing

Urban and/or Rural: Rural

Traffic Control: Construct under traffic

Letting Date: January 13, 2004

Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Base course, pavement milling and asphaltic pavement.
Complexity Level: Medium.
Associated Contracts: N/A
Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N &
Associates (608) 243-7878.
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